
CITY OF NEWPORT 

TASK ORDER NO. 9 
TO ENGINEERING SERVICES AGREEMENT 

FOR GEOTECHNICAL ENGINEERING SERVICES 
PROJECT: NYE BEACH PUMP STATION SCREEN AND GRINDER 

This TASK ORDER NO. 9 to the Engineering Services Agreement dated Aug. 29, 2011, hereinafter 
called Agreement, between the City of Newport, (CITY), and Foundation Engineering, Inc., 
(ENGINEER). 

A. SCOPE OF SERVICES 

CITY agrees to utilize the services of ENGINEER and ENGINEER agrees to perform 
geotechnical engineering services as defined within the scope of work, 

This PROJECT will include the following: 

1. 	(refer to attached FE] Proposal 2161034 dated March 31, 2016). 

B. CITY'S RESPONSIBILITIES 

CITY to provide ENGINEER with the following information: 

I. 	CITY shall assign appropriate reviewers to the project and compile and provide a single 
consolidated, coordinated, legible, and internally consistent copy of written review comments 
to Consultant for all draft documents and work products, as appropriate. 

CITY shall provide timely review of submitted products (2-week turnaround), as appropriate. 

C. COMPENSATION 

I. CITY shall pay ENGINEER according to the fee schedule set forth in Exhibit A to the 
Engineering Services Agreement. 

2. Services provided under this Task Order shall not exceed thirteen thousand six hundred and 
twenty-live dollars ($13,625). 

D. MISCELLANEOUS 

All terms and conditions of the Engineering Services Agreement apply to this Task Order as though fully 
set forth therein. In the event of a conflict between this Task Order and the Engineering Services 
Agreement, the terms of this Task Order shall apply. 

7.  



CITY OF NE 

By: 

Title: 

Date: 

Foundation Engmçcrin 

By: 

Title: 

Date: 

The parties do mutually agree to all mutual covenants and agreements contained within this Task 
Order No. 9. 



Foundation Engineering, Inc. 
Professional Geotechnical Services 

 

Jayson Buchholz, P.E. 
Senior Project Manager 
City of Newport 
169 SW Coast Hwy. 
Newport, Oregon 97365 

Nye Beach Pump Station 
Proposal for Geotechnical Services 
Newport, Oregon 

March 31, 2016 

Proposal 161040  

 

Dear Mr. Buchholz: 

Please consider this letter as our proposal to provide the requested geotechnical 
services for the above-referenced project. 

BACKGROUND 

The City of Newport (City) plans to expand an existing pump station at Nye Beach in 
Newport, Oregon. The improvements include adding a new ± 10-foot deep wet well. 
Two alternative wet well locations have been identified. One location is in the parking 
lot north of the Nye Beach pump station. The other location is closer to the pump 
station. 

The City is the project owner and Brown and Caldwell (B&C) is the principal design 
consultant. The City has requested Foundation Engineering, Inc. provide a proposal to 
complete a geotechnical investigation for the project. Details of our proposed scope of 
work, estimated costs, and schedule are summarized below. 

PROPOSED SCOPE OF WORK 

Subsurface Investigation 

The field exploration will consist of drilling one boring near each of the proposed 
alternative wet well locations. BH-1 will be located on the sidewalk in the parking lot. 
BH-2 will be located on NW Beach Drive, immediately west of the existing pump 
station. 

A review of well logs and our previous work in the area suggests the site is underlain 
by sand. The well logs also indicate relatively shallow ground water is present. Based 
on the anticipated subsurface profile and the proposed depth of the wet well, we plan 
to drill each boring to a nominal depth of ±30 feet. The actual depths may be adjusted 
in the field based on subsurface conditions encountered. Soil samples will be obtained 
at 2.5-foot intervals using a split-spoon sampler, as part of the Standard Penetration 
Test (SPT). The samples will be retained for possible laboratory testing. 
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We anticipate ground water will be a key geotechnical issue. The use of mud-rotary 
drilling methods will preclude accurate ground water measurement in the boring at the 
time of drilling. Therefore, we plan to install a 1-inch diameter, PVC standpipe 
piezometer in BH-1 to allow ground water levels to be measured. The top of the 
piezometer will be protected by a flush-mounted monument set in concrete. We 
propose to drill this boring in the sidewalk so the piezometer monument will be easily 
accessible. We will read the ground water level in the piezometer at the time of 
installation. We assume the City will take subsequent readings to document seasonal 
(or tidal) fluctuations in ground water elevations. 

No installations are planned in BH-2. This boring will be abandoned in accordance with 
Oregon Water Resources Department guidelines. The borehole will be backfilled with 
bentonite chips, hydrated in place. The backfill will be capped with crushed rock and 
the pavement will be patched with Portland cement concrete. It should be understood 
the concrete patch will not match the existing colored brick pavement. 

BH-1 will be located in the parking lot. We have assumed the City will provide access 
for this exploration by blocking off parking stalls at the borehole location the day of the 
exploration. Therefore, we have assumed no flaggers are required and traffic control 
will be limited to signs, cones and caution tape (as needed) to designate the work area. 

BH-2 will be located on NW Beach Drive, immediately west of the existing pump 
station. The narrow street and light poles and bollards that project out into the street 
will not allow vehicles to pass by the drill rig. Therefore, we plan to close a section of 
the street and the south-central parking lot entrance. Traffic will still be able to pass 
through the parking lot entrances to the east and west of the work area. We will 
provide Road Work Ahead signs and cones, but we assume the City will provide any 
additional signs or barricades required for the closure. We will prepare a Right-Of-Way 
(ROW) permit application for this work. 

Laboratory Testing 

The laboratory testing will include natural water contents, percent fines and/or 
Atterberg limits tests on selected samples to classify the foundation soils and 
estimate their overall engineering properties. 

Engineering Report 

We will summarize our findings in an engineering letter report. The report will include 
a description of our work, a discussion of the site conditions, and recommendations for 
site preparation and foundation design and construction. The report will also include 
boring logs summarizing the subsurface conditions, the laboratory test results, and the 
preliminary ground water measurement. We assume the City will provide additional 
ground water level measurements. We assume a site-specific seismic hazard study will 
not be required. 
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We anticipate the report will address the following: 

• Site preparation 
• removal/mitigation of fill and/or unsuitable soil 
• subgrade preparation, compaction and stabilization 
• construction access and wet weather construction (if required) 

• Foundation design 
• allowable bearing pressures 
• settlement (total and differential) 

• overexcavation and placement of structural fill (if required) 

• Below-grade walls and shoring requirements 
• lateral earth pressures (temporary and permanent) 
• backfill 

• Ground water considerations 
• ground water levels 
• dewatering considerations, including an estimated flow rate range 

• Seismic Design 
• appropriate IBC/OSSC response spectrum 
• evaluation of liquefaction hazard 

Additional Consultation 

We have included costs for up to 10 hours of consultation by a Senior Engineer to 
assist in the review of plans and specifications. 

ESTIMATED COSTS 

Table 1 provides a breakdown in the estimated costs for the proposed scope of work. 
These costs are based on our normal hourly rates. 

Table 1. Estimated Costs 

Item Estimated Costs 

Field exploration and sampling $2,415 

Laboratory testing $480 

Engineering analysis and memorandum preparation $4,325 

Additional consultation $1,480 

Foundation Engineering Subtotal $8,700 

Drilling subcontractor $4,925 

TOTAL $13,625 
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These totals represent our best estimate of the project costs. We will notify you 
immediately following the field work in the event we encounter unanticipated soil 
conditions that would require modifying our proposed scope of work. 

SCHEDULE 

Drilling is scheduled for April 4. We expect the subsurface exploration will be 
completed with one day on site. An additional three weeks will be required for the 
laboratory testing, engineering analysis and report preparation. We will provide interim 
information to you as soon as it becomes available. Our first task, upon authorization 
to proceed, will be to locate underground utilities and coordinate the field exploration. 

We appreciate the opportunity to submit this proposal and look forward to the 
possibility of working with you on this project. Please do not hesitate to call if you 
have any questions regarding the proposed scope of work, estimated costs, or 
schedule. 

Sincerely, 

FOUNDATION ENGINEERING, INC. 

J 
David L. Running, P.E., G.E. 
Senior Engineer 
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